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 City of Jersey Village  

 

Long-Term Flood Recovery Consultant 

Request for Qualifications 
 

 

A. INTRODUCTION 

 

The City of Jersey Village is seeking consultant services for the development of a Long-

Term Flood Recovery Plan.  The project consists of the development of a conceptual plan 

for projects and programs aimed to reduce the effect of chronic flooding within the city.  

Integral to this project will be an assessment of the current situation along with an 

assessment of future conditions based on potential strategies examined within the plan.  

The strategies will be determined and analyzed through the use of hydrologic and 

hydraulic models.  Benefit-cost analysis will be performed on the selected strategies, with 

the preferred strategy selection being made by the City Council.  This project will 

ultimately determine a realistic road map for the city to follow in order to significantly 

reduce losses due to repetitive flooding. The consultant will provide a detailed evaluation 

of the functionality and efficiency of the White Oak Bayou (WOB) and tributaries within 

the Jersey Village portion of the Bayou System. The final report will contain the capacity 

of the system flowing through the City and the system’s ability to deliver that water 

downstream without causing flooding in the City limits. 

 

B. BACKGROUND 

 

The City of Jersey Village is impacted by chronic flooding along White Oak Bayou.  

Major flooding within the city has occurred in 1998, 2001, 2002 and 2016.  The most 

recent flooding occurred after extensive efforts by the City and Harris County Flood 

Control District (HCFCD) to improve the stormwater drainage infrastructure in and 

around the community.  In the 18 years that span the first and last occurrences of flooding 

within the city, the HCFCD has spent approximately $95 million within the White Oak 

Bayou watershed.  Most notably, in 2010 the HCFCD completed the Jersey Village 

Channel, a diversion channel located north of the City proper.  Within the past decade, 

the HCFCD has completed multiple detention basins within and upstream of Jersey 

Village.  During the same period, the City completed three significant street / drainage 

reconstruction efforts with a value of approximately $25 million, with the primary goal of 

reducing neighborhood flooding.  Despite these efforts, approximately 200 homes within 

Jersey Village experienced some level of flooding on April 18, 2016.   
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Improvements initiated by the HCFCD form the basis of the White Oak Bayou Federal 

Flood Damage Reduction Project (the Plan).  The Plan was approved under the auspices 

of the Water Resources Development Act of 1996.  Although the Plan has Congressional 

approval, it has not received federal appropriation.  HCFCD has completed a majority of 

work within the watershed in anticipation of federal reimbursement.  One of the more 

significant components of the plan that remains incomplete is channel modifications to 

that portion of White Oak Bayou running through Jersey Village.  It is a belief of many 

residents that the inability of HCFCD to complete the channel improvements within the 

City, coupled with development pressures upstream of Jersey Village, have led to the 

present situation. 

 

It is a top priority within the community to undertake meaningful flood mitigation efforts. 

Many of the impacted residents desire to remain in the City, but do not see a viable path 

forward, having now flooded four times in 18 years.  It is incumbent upon the City to lay 

out a strategic plan that is aspirational, yet realistic in its aim. 

 

C. PURPOSE OF THE PROJECT 

 

The purposes of the Jersey Village Long-Term Flood Recovery Plan are as follows: 

 

1) Provide an Assessment of the Current Situation.  Determine the magnitude of the 

flooding problem in Jersey Village by evaluating the existing conditions and placing 

the April 18, 2016 storm into perspective.  The assessment should incorporate a recap 

of past watershed improvements completed by the HCFCD and the City.  In addition, 

the assessment should provide details regarding approved HCFCD work that has not 

been funded. If the city takes no action, what will the future hold for the city and its 

residents?   

 

2) Develop an understanding of potential improvements to reduce flooding experienced 

within the community.  The consultant shall review existing plans, to include the 

1996 HCFCD Federal Plan along with any updates.  In addition, the consultant will 

provide preliminary analysis of potential projects to be provided by the city.  Selected 

options will not be limited to city-sponsored activities. 

 

3) Provide a long-term Drainage Improvement Plan.  Prepare conceptual drawings, 

rough cost estimates, benefit-cost analysis, and a description of the advantages and 

disadvantages of each selected option.   

 

D. SERVICES TO BE PROVIDED 
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The work will be accomplished in six stages:  

1) Evaluation of Existing Conditions and Data Collection 

2) Solicitation of Citizen Comments and Experiences 

3) Problem Identification 

4) Development of Alternative Solutions 

5) Identification of Preferred Alternatives 

6) Environmental Considerations 

**Significant to the effort will be the interaction with, and inclusion of, citizen 

participation.  The selected consultant will be expected to develop a process for soliciting 

and incorporating citizen comments / experiences as an integral element to the Plan.   

 

1) Evaluation of Existing Conditions and Data Collection:  

a. The consultant will perform a one-day field visit and walk through of the drainage 

system to gain on the ground information of the existing conditions of the system. 

b. The consultant will perform a one-day workshop with the City officials and 

stakeholders to gain a better understanding of the conditions, processes, and 

programs.  Stakeholders may include City Officials, Council members, local 

engineers, developers, insurance providers, large landowners, HCFCD, residents 

and FEMA.  Stakeholder input is a vital part to establishing an acceptable plan. 

c. The consultant will provide a recap of HCFCD and City efforts to mitigate 

flooding.  The consultant will list those elements of the Federal Project that are 

complete and those elements that remain unfunded.  Cost and performance 

metrics shall be sufficient to provide the city talking points for future advocacy 

efforts.   

d. The consultant will provide hydrologic and hydraulic analysis of the existing 

conditions.  The model will be calibrated for the April 18, 2016 storm event, 

which will be utilized to determine the context of the event (25, 50, or 100-year 

event).  

e. Through information collected regarding the flooded properties and rainfall, a 

comparison of the April 18, 2016 event to previous flood events should be 

correlated. 

f. The consultant will provide analysis of the number of homes in the 100-year 

floodplain and correlate this to the April 18, 2016 event. 

g. The hydrologic models will be run for the smaller 2, 5, and 10-year storm events. 

h. The consultant will provide analysis of White Oak Bayou channel ownership 

through Jersey Village.  What rights / obligations / abilities does the city possess 

with regard to current ownership status along White Oak Bayou?  

i. Deliverables: 

i. Meeting minutes summarizing the stakeholder workshop. 
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ii. Timeline of HCFCD projects, funding, and remaining portions of projects. 

iii. Hydrologic and Hydraulic Model files 

iv. Maps showing the 2, 5, 10, 100, and April 2016 flood extents. 

v. Memorandum detailing the modeling assumptions and the conclusions to the 

questions addressed above. 

 

2) Solicitation of Citizen Comments and Experiences:   

a. The consultant will meet with citizens of the City of Jersey Village in order to 

gather their experiences and comments; which if applicable, can be used to 

develop solutions. 

b. The Consultant will make time available to hold an evening town hall / 

information gathering meeting, to solicit input from the residents. 

c. The Consultant will allow citizens to forward comments and experiences to be 

used in their analysis of potential solutions (two-week window after initial town 

hall meeting). 

d. The consultant will meet with the citizens of the City of Jersey Village to present 

a draft presentation of their recommended solutions and be prepared to hold a 

question and answer session. 

e. Deliverables: 

i. The consultant will provide a summary of citizen comments. 

 

3) Problem Identification:   

a. The consultant will identify repetitive loss/flooding locations for both major (25, 

50 and 100 year) and minor (2, 5, and 10 year) events 

b. The consultant will utilize the hydrologic model in order to identify pinch points, 

undersized structures, and areas in need of channel stabilization or regrading, 

including the Elwood Weir. 

c. The consultant will examine the build-out scenario for the city’s proposed Transit 

Oriented Development district in the context of existing drainage facilities to 

determine the impact, if any, on flooding.    

d. The consultant shall evaluate the Bypass Channel and provide data and the 

percent of relief provided (i.e. 27% of main channel volume at peak designed 

flow). 

e. Deliverables: 

i. A memorandum detailing the findings listed above 

ii. The consultant will present its findings to City Council. Presentations should 

utilize graphics that make the findings easily understandable to a lay audience. 

 

4) Development of Alternative Solutions 
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a. The consultant will provide preliminary analysis of various options to mitigate 

flooding within the City.  Preliminary analysis shall include cost projections, 

reduction in flooded area, reduction in flood elevations, and identification of any 

issues (row acquisition, state, or federal).  

b. Alternatives will be determined based on the problems and targeted areas of 

improvement that are identified in Section 3 above.  City Council shall ratify the 

Alternative selection.  Alternatives will be limited to five (5), with additional 

alternatives to be completed upon the request of the City Council as additional 

services.  Some alternatives may include: 

i. Construction of a berm in and around the eastern portion of the city’s Golf 

Course; designed to detain sheet flow from impacting nearby 

neighborhoods. 

ii. Utilization of the golf course; in total, as a detention basin. 

iii. Completion of street / drainage improvements in the Wall Street – 

Crawford neighborhood, similar in scope and design to the three major 

street projects completed in the city in the preceding 15 years. 

iv. Completion of sub-surface retention on Wall Street and Jersey Drive. 

v. Reconstruction of the Northern Confluence of White Oak Bayou and the 

Jersey Village Channel (aka, the Bypass Channel).   

vi. Construction of new main channel alignment in the vicinity of North 

Tahoe and Tahoe Dr. to eliminate the 90-degree bend in White Oak Bayou 

at this location. 

vii. The widening and deepening of the White Oak Bayou and tributaries 

within Jersey Village. 

c. The hydrologic models will also be utilized to look at the following: 

i. The reduction in bayou water levels anticipated from the completion of the 

Federal Project.   

ii. The reduction in bayou water levels associated with completion of 

proposed channel modifications through Jersey Village.  In addition to 

examining the HCFCD / GRR recommended option, the analysis shall 

take into consideration the seven channel improvement options 

investigated as a part of the Federal Study. 

iii. The number of homes currently within the 100-year floodplain.  The 

number of homes within the floodplain under the proposed LOMR 

(pending with HCFCD). 

d. Deliverables: 

i. A memorandum detailing the alternatives analyzed and the results.  This 

must include a General Environmental Assessment of each alternative.  

ii. The consultant will make a presentation to City Council at a town hall 

meeting regarding the range of available options examined.  The 



[6] 

 

presentation shall incorporate a discussion of the relative effectiveness as 

well as the disadvantages of each measure. 

 

5) Identification of Preferred Alternatives 

a. The consultant will facilitate a town hall meeting to present study findings and 

recommendations; and receive input from citizens. 

b. Based on input from city staff, city council, and the public, the consultant will 

develop a long-term drainage improvement plan that includes a description of the 

project, cost, potential funding sources, and timeline for planning, design, and 

construction.   

c. The plan shall also contain a review of potential city participation in the following 

FEMA programs: 

i. Flood Mitigation Assistance (FMA) Grant  

1. Home Elevation Program 

2. Demo-Rebuild option included in Bunning-Bereuter-Blumenauer 

Insurance Reform Act of 2004 

ii. Home Buy-Out Program 

iii. Home Flood-Proofing Program 

iv. Severe Repetitive Loss Grant Program 

 

6) Environmental Considerations of Preferred Alternatives 

a. Review the long-term environmental impact resulting from the preferred 

alternatives chosen by completing a Phase I Study. 

 

E.         RFQ INSTRUCTIONS/REQUIREMENTS 

 

1) Sealed qualification packets shall be clearly marked “Long-Term Flood Recovery 

Consultant", and shall be delivered to the office of Lorri Coody, City Secretary by 2:00 

p.m., July 18, 2016: 

 

By Mail: City of Jersey Village  In person: City of Jersey Village 

  16327 Lakeview Dr.    16327 Lakeview Dr. 

  Jersey Village, Texas 77040   Jersey Village, Texas 77040 

 

NO REQUEST FOR QUALIFICATIONS SHALL BE ACCEPTED AFTER 2:00 

P.M. AND SHALL BE RETURNED UNOPENED IF RECEIVED AFTER 2:00 

P.M. 

 

2) The submittal package will include an unbound original, an electronic copy, and five hard 

copies of the statement of qualifications.  Pricing information to accomplish the work shall 

not be included in the response. 
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3) The City of Jersey Village reserves the right without prejudice to reject any or all statement 

of qualifications, and at its sole discretion, to accept the state of qualification it considers 

most favorable to the City’s interest.  The City further reserves the right to reject all 

statement of qualifications and seek new statements of qualifications when such procedure 

is reasonable and in the best interest of the City. 

 

4) There is no expressed or implied obligation for the City of Jersey Village to reimburse 

responding firms for any expenses incurred in preparing statement of qualifications in 

response to this request. 

 

5) The Proposer will acknowledge that it is an engineering firm duly registered under the 

laws of the State of Texas. 

 

6) The City of Jersey Village reserves the right to retain all proposals submitted and to use any 

ideas in a proposal regardless of whether that proposal is selected.  Submission of a proposal 

indicates acceptance by the firm of the conditions contained in this request for proposals, 

unless clearly and specifically noted in the proposal submitted and confirmed in the contract 

between the City of Jersey Village and the firm selected. 

 

7) The proposer shall include a schedule of the work to be performed, including meetings 

with City staff, meetings with the community / stakeholders, presentations to 

commissions and City Council. 

 

8) Proposals submitted will be evaluated by a Selection Team comprised of appropriate City 

staff. 

 

9) Proposers should highlight relevant experience working with the Harris County Flood 

Control District on projects of similar scope and complexity. 

 

10) During the evaluation process, the City of Jersey Village reserves the right, where it may 

serve the City's best interest, to request additional information or clarifications from 

proposers, or to allow corrections of errors or omissions.  At the discretion of the City, firms 

submitting proposals may be requested to make oral presentations as part of the evaluation 

process. 

 

11) Selection of an engineering firm to perform the work contemplated in this Request for 

Qualifications will be a two-stage process.  City staff will select a firm to recommend to 

the City Council based on qualifications.  The selection of the engineering firm shall be 

ratified by the Jersey Village City Council.  The City Council will then authorize the City 

Manager to negotiate a contract with the selected firm.  The selected firm will be required 

to enter into a contract that incorporates the intended goals of this RFQ.  

 

12) It is anticipated that the Jersey Village City Council will award the contract for the Long 

Term Flood Recovery Consultant on September 19, 2016 or as soon thereafter as possible. 
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13) The engineer's principal contact with the City of Jersey Village will be Kevin Hagerich, 

Director of Public Works, or a designated representative, who will coordinate the work on 

behalf of the City of Jersey Village. 

 

14) The contract is to be governed by the laws of the State of Texas.  Venue shall be 

exclusively in Harris County. 

 

F. PROPOSAL REQUIREMENTS 

 

 1) General Requirements 

 

  a. Inquiries 

  

 Inquiries concerning the request for proposals and the subject of the request 

for proposals must be made to: 

 

    Kevin Hagerich, Director of Public Works 

    khagerich@ci.jersey-village.tx.us 

    (713) 466-2107 

    

    Mailing Address: 

    16327 Lakeview Dr. 

    Jersey Village, TX  77040 

      

CONTACT WITH PERSONNEL OF THE CITY OF JERSEY VILLAGE OTHER 

THAN THE ABOVE NAMED OFFICIALS REGARDING THIS REQUEST FOR 

QUALIFICATIONS MAY BE GROUNDS FOR ELIMINATION FROM THE 

SELECTION PROCESS. 

 

 2) Submission of Proposals 

 

The following material is required to be included in the proposal for a proposing  

firm to be considered: 

 

                       a.  An original unbound master copy (so marked) of a Technical Proposal, an  

                           electronic copy and five (5) hard copies to include the following: 

 

    i. Title Page 

 

 Title page showing the proposal subject; the firm's name; the 

name, address and telephone number of the contact person; 

and the date of the proposal. 

 

ii. Table of Contents  
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Include a clear identification of the material by section and 

by page number. 

 

      iii. Transmittal Letter 

 

 A signed letter of transmittal briefly stating the proposer's 

understanding of the work to be done, the commitment to 

perform the work within the time period, and a statement 

why the firm believes itself to be the best qualified to perform 

the engagement.  Give the names of the persons who will be 

authorized to make representations for the proposer, their 

titles, addresses and telephone numbers. 

 

        iv. Detailed Proposal 

 

 The detailed proposal should follow the order set forth in 

Section II B of this request for proposals. 

 

 3) Technical Proposal 

 

  a. General Requirements – 5 points 

 

 The purpose of the Technical Proposal is to demonstrate the qualifications, 

competence and capacity of the firms seeking to undertake engineering study 

for the City in conformity with the requirements of this request for proposals.  

As such, the substance of proposals will carry more weight than their form or 

manner of presentation.  The Technical Proposal should demonstrate the 

qualifications of the firm and of the particular staff to be assigned to this 

project.  It should also specify an engineering approach that will meet the 

request for proposal’s requirements. 

 

 The Technical Proposal should address all the points outlined in the request 

for proposals.  The Proposal should be prepared simply and economically, 

providing a straightforward, concise description of the proposer's capabilities 

to satisfy the requirements of the request for proposals.  While additional 

data may be presented, the following subjects, items Nos. 2 through 5, must 

be included.  They represent the criteria against which the proposal will be 

evaluated. 

 

  b. License to Practice in TEXAS – 5 points 

 

 An affirmative statement should be included that the firm and all assigned 

key professional staff are properly licensed to practice in TEXAS.  Licensed 

personnel shall be identified as such. 

 

  c. Firm Qualifications and Experience – 25 points 
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 The proposer should state the size of the firm, the size of the firm's staff to be 

assigned to this project, and the location of the office from which the work 

on this engagement is to be performed.  Also, state the number and nature of 

the professional staff to be employed in this engagement on a full-time basis 

and the number and nature of the staff to be so employed on a part-time 

basis. 

 

d. Staff Qualifications and Experience – 25 points 

 

 The firm should identify the principal supervisory and management staff 

who would be assigned to the engagement.  Indicate whether each such 

person is licensed to practice as a professional engineer in Texas.  The firm 

also should provide information on the relevant experience of each person on 

projects similar to the work contemplated in this Request for Qualifications. 

 

 The firm should provide as much information as possible regarding the 

number, qualifications, experience and training, of the specific staff to be 

assigned to this engagement.  Indicate how the quality of staff over the term 

of the agreement would be assured. 

 

 Project staff mentioned in response to this request for proposal can only be 

changed with the express prior written permission of the City of Jersey 

Village, which retains the right to approve or reject replacements. 

 

  e. Specific Approach to the Work – 40 points 

 

 The proposal should set forth a detailed work plan, including an explanation 

of the methodology to be followed, to perform the services required in this 

request for proposal.  Town Hall meetings, presentations to City Council, 

and other public outreach should be identified in the work plan. 

 

G. EVALUATION PROCEDURES 

 

 1) Selection Team 

 

 Proposals submitted will be evaluated by a Selection Team comprised of appropriate 

City staff. 

 

 2) Review of Proposals 

 

 The Selection Team will meet to review the proposals.  The proposals will be ranked 

and one or more firms may be asked to make an oral presentation. 
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            3) Question and Answer Session 

 

 The Selection Team will hold a question and answer session for those interested in 

participating.  The session will take place at the Jersey Village City Hall on July 6, 

2016 starting at 10:00a.m.  The intent of the session is to allow consultants the 

opportunity to review the Request for Qualifications (RFQ) and bring to the meeting 

any questions or concerns they may have in order to allow all potential consultants 

the opportunity to have the same understanding of this RFQ. 

 

4) Oral Presentations 

 

 During the evaluation process, the City may, at its discretion, request any one or all 

proposing firms to make oral presentations.  Such presentations will provide firms 

with an opportunity to answer any questions the City may have on a firm's proposal.  

Not all firms may be asked to make such oral presentations. 

 

 5) Final Selection 

 

 The City Manager and staff will select a firm and recommend ratification by the City 

Council.  The City Council will authorize the staff to negotiate a contract with the 

successful proposer. 

 

 It is anticipated that a firm will be selected by August 15, 2016.  Following 

notification of the firm selected, it is expected a contract will be executed between 

both parties by September 19, 2016. 

 

 


